



Clarification Note #3

GSA internal reference: 230435

Procurement procedure: GSA/OP/12/16

Integration of Fundamental Elements

Question #10: Annex I.J.2 – "Simulation Exercise - LOT 2", page 1: the section about "Scope and required services for the simulation exercise" makes reference to 3 FE projects while only 2 are listed in the in the bullet list. It is expected that the projects to be considered are: 1) High-end professional receiver, 2) Development of E-GNSS engine for liability- and payment -critical multi-applications in road transportation and 3) Open Service (OS) authentication user terminal. Is it correct?

Answer: For the projects to be taken into account for the simulation exercise, please refer to Corrigendum no 2, published on the GSA website.

Question #11: Annex I.J.1 and Annex I.J.2 – "Simulation Exercise - LOT 2", page 1: since the 3 FE projects actually run at different stages (ongoing, recently awarded, to be published), is it correct assuming that - only for the purposes of the simulation exercise - such projects are still to be launched (so as to justify Step 1) and they will be launched almost simultaneously? Or the tenderer should consider the actual and most updated statuses of the tendering procedures, including also public available information generated after the release of the present ITT?

Answer: Part of the answer to the simulation exercise is indeed to propose activities as defined in the present ITT for the projects starting at different dates and not simultaneously. Nevertheless, the tenderers have to address for each project the three tasks defined in Annexes I.J.1 and I.J.2. For the simulation exercises, the bidders are free to consider all the available public information until the submission deadline (therefore not limited to the dates prior to the publication of the present ITT).

End of document